
Addendum #4 to SJPC-PDI-111621 – December 7, 2021 

Q1: Addendum #3 issued Phasing Drawing P-1 that indicates a contract performance period of April 
 1, 2022 to October 1, 2022.  However, the drawing does not make it clear as to what portion(s) 
 of the project are to be performed during this period of time.   

A1: All work is to be completed by October 1, 2022 

Q2: Please clarify Bid Item #17 which currently has a Bid Quantity of Two and Bid Unit of 
 Measurement of Lump Sum. 

A2: Bid Item #17 has been revised. Please see the following page.  

Q3: The Engineer’s Response to Question #14 does not address payment for the potential need to 
 conduct Soil Testing and for Off-Site Disposal of Contaminated Soil. 

A3: Soil Testing is part of the bid. Refer to amended Bid Form for soils disposal.  

 

A revised, complete Bid Form is available on the following page. This Bid Form replaces the one found 
in the original Request for Proposals document, as well as the pricing breakdown that was a part of 
Addendum #3.  

 

 

 

 

 

 

 

 

 

 



BID FORM 

Having carefully examined the Contract Drawings, Technical Specifications, and Agreement for this 
project, and having examined all conditions affecting the work, the undersigned proposes to complete 
the work as set forth therein and to furnish all equipment, supervision, transportation, labor, materials 
and services required to execute the work in accordance with the Contract Drawings and Documents for 
the following Unit Price Costs, unless noted otherwise: 

It is understood and agreed that any incidental work necessary to complete the Project in its entirety 
will be included in the line items, unit prices and lump sum bid, whether or not the line item or items 
shall specifically state the nature of the incidental work.  The line item or items which the incidental 
work, and the incidental costs, are included shall be selected by the Bidder.  It is also understood and 
agreed that each line item of work in the Proposal shall include all supervision and personnel costs, 
markups, and other costs envisioned by the Bidder.  In other words, all line item costs bid shall be “all-
inclusive”.  Therefore, the unit prices to be entered on the Bid Form are obtained by dividing the total 
cost bid to complete the line item by the quantity shown of the form.  The bid shall be determined by 
adding all line item costs for all Bid Items under Base Bid.  This grand total Base Bid Price shall constitute 
the Lump Sum Base Bid Cost of the Project. 

Negotiations for the adjustments of the unit price of any item will be completed only when that item 
and other work or items affecting its quantity have been completed and the total net change in the 
quantity of such item can be ascertained with sufficient accuracy to determine if it be eligible for 
consideration in accordance with the foregoing provisions. 
 
The bidder must also furnish a price for all Optional Bids or Alternates requested, as well as all separate 
unit price items requested.  Failure to do so will constitute an incomplete bid, which will be rejected by 
the South Jersey Port Corporation. 

 

 
Item 
No. 

Quantity U.O.M. Description Unit Cost Line Total 

1 LS LS 
MOBILIZATION / 

DEMOBILIZATION 

  

2 1500 C.Y. 
DEMOLTION OF EXISTING 

PAVEMENT 

  

3 1000 TON 
DISPOSAL OF MATERIAL 

NON HAZARDOUS 
  

3A 1000 TON 
DISPOSAL MATERIAL  

HAZARDOUS 
  



4 6,300 L.F. RIGID INCLUSION 

  

5 1,200 C.Y. 
DENSE GRADED 

AGGREGATE (LOAD 
TRANSFER PLATFORM) 

  

6 1,200 S.Y. GEOTEXTILE FABRIC 

  

7 10,000 S.F. ONE (1) FOOT THICK 
CONCRETE SLAB 

  

8 8,500 S.Y. HMA MILLING, 3” OR 
LESS  

  

9 5,000 S.Y. HOT MIX ASPHALT 
PAVEMENT REPAIR 

  

10 1,000 L.F. SEALING OF CRACKS IN 
HOT MIX ASPHALT 

  

11 8,500 S.Y. HMA SURFACE COURSE, 
2 INCHES THICK 

  

12 500 GALLON TACK COAT 

  

13 200 L.F. STEEL H-PILE, 
FURNISHED, HP 12 X 53 

  

14 200 L.F. STEEL H-PILE, 
DRIVEN, HP 12 X 53 

  



15 1 LUMP 
SUM 

CONSTRUCTION OF 
DRAINAGE STRUCTURE 

  

16 3 EACH 
RECONSTRUCTED 
INLET, USING NEW 

CASTING 

  

17 2 EACH SINKHOLE REPAIR 

  

18 41 L.F. 18” DIP STORM DRAIN 

  

19 1 L.S. 
REPLACE EXSITING 
WATER METER BOX 

COVER   

  

20 1 L.S. 
REPAIR 4” WATER MAIN 

LEAK ADJACENT TO 
WATER METER BOX  

  

TOTAL BID PRICE 

 

Estimated Time Required to Complete All Work in Calendar Days :                  Days 

Bidder shall provide rough schedule, including estimated start and completion dates. 

All work shall be performed on weekdays during daylight hours. Work may be performed 
on Saturdays and/or other hours pending prior approval by South Jersey Port 
Corporation.  

Provide a Field Organizational Chart with Names of Key Personnel 

  

  

______________________________________________________________________ 



We Acknowledge Receipt of the Following Addenda 

a. ADDENDUM NO. ____________________   Dated: _____________ 

a. ADDENDUM NO. ____________________   Dated: _____________ 

b. ADDENDUM NO. ____________________   Dated: _____________ 

If no addenda are received, indicate by writing or typing the word “NONE” in the space for first 
addenda. 

The Contractor agrees that this proposal will be valid for a period of ninety (90) days to allow the 
Port time to evaluate the complete proposal to allow for the decision. The Port Engineer will 
officially notify the Contractor of the acceptance of their bid within ninety (90) days following the 
bid date pending compliance with delivering the requested documentation.  

The undersigned accepts responsibility for having completely examined and understood the 
intent of the Bid Drawings and Documents; for having fully examined the site of the work; and 
for having obtained all pertinent information affecting the work. 

 

Total Bid Price     $ __________________ 

CORPORATE SEAL           Contractor: 
_____________________________ 

Primary Contact Name: _____________________________ 

By: _____________________________ 

Title: _____________________________ 

Date: _____________________________ 

Business Address: _____________________________ 

_____________________________ 

Phone No.: _______________________ 
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